CITY OF OAKLAND AGENDA REPORTOFFICE ON THE OLERA

2005 HOW CO FM 5: 06

TO:

Office of the City Administrator

ATTN:

Deborah Edgerly

FROM:

Public Works Agency

DATE:

December 13, 2005

RE:

RESOLUTION AUTHORIZING THE CITY ADMINISTRATOR TO AWARD A CONSTRUCTION CONTRACT TO RAY'S ELECTRIC FOR THE CIP TRAFFIC SIGNAL PROJECT (CITY PROJECT NO. C232410, C232610, B246510, C229310) FOR TRAFFIC SIGNAL INSTALLATIONS AT THREE INTERSECTIONS (INTERNATIONAL BOULEVARD AT 4TH AVENUE, INTERNATIONAL BOULEVARD AT 21ST AVENUE, AND MARTIN LUTHER KING JR. WAY AT 53RD STREET) IN THE TOTAL AMOUNT OF FIVE HUNDRED FIFTY-ONE THOUSAND TWO HUNDRED NINETY DOLLARS (\$551,290.00)

SUMMARY

A resolution has been prepared authorizing the City Administrator to award a construction contract to Ray's Electric for the CIP Traffic Signal Project (City Project No. C232410, C232610, B246510, C229310) for traffic signal installation at three intersections (International Boulevard at 4th Avenue, International Boulevard at 21st Avenue, Martin Luther King Jr. Way at 53rd Street) in the total amount of \$551,290.00.

The projects appear in the 2003-2005 Capital Improvement Program. The project is in City Council Districts 1, 2 and 5.

Funds in the amount of \$421,290.00 from the State Gas Tax Fund and \$130,000.00 from the Council District 2 Pay-Go Fund are available for this project.

Staff recommends approval of the resolution.

FISCAL IMPACT

The resolution will authorize a \$551,290.00 contract with Ray's Electric. The total cost for the construction phase of the project is as follows:

Construction Contract (Base Bid Items) \$460,095 Construction Contract (Additive Bid Items) \$91,195

Total \$551,290

Item #:
Public Works Committee
December 13, 2005

Construction costs for the Traffic Signal Projects at the three intersections in the amount of \$551,290.00 are available from Measure B and/or Pay-Go Project monies in the following accounts:

International Boulevard at 4th Avenue

• Measure B Fund (2211); Capital Improvement Projects – Transportation Services Organization (92246); Project (C232410), in the amount of \$173,765.

International Boulevard at 21st Avenue

• Measure B Fund (2211); Capital Improvement Projects – Transportation Services Organization (92246); Project (C232610), in the amount of \$28,075, and Council District 2 Pay-Go Project (B246510) in the amount of \$130,000.

Martin Luther King, Jr. Way at 53rd Street

• Measure B Fund (2211); Capital Improvement Projects – Transportation Services Organization (92246); Project (C229310), in the amount of \$219,450.

Implementation of this project will increase annual operation and maintenance costs by an estimated \$10,500. These costs will be brought forward to the City Council for consideration during the FY 2005-07 budget development process.

KEY ISSUES AND IMPACTS

The project consists of the installation of a traffic signal at three intersections including International Boulevard at 4th Avenue, International Boulevard at 21st Avenue, and Martin Luther King Jr. Way at 53rd Street. On October 17, 2005, the City Clerk opened two bids for the project. Ray's Electric (Oakland) and Phoenix Electric Company (San Francisco) submitted bids of \$551,290.00 and \$563,357.50, respectively. Ray's Electric is in full compliance with City requirements for Local/Small Local Business Enterprise (L/SLBE) Program participation and Equal Benefits Ordinance. The LBE/SLBE information has been verified by the Office of the City Administrator, Contract Compliance & Employment Services Division. Ray's Electric is the lowest responsible and responsive bidder, and is recommended for award of the construction contract.

On November 8, 2005, the Office of the City Administrator, Contract Compliance & Employment Services Division determined that Ray's Electric met and/or exceeded the 20% L/SLBE Program participation requirement. Phoenix Electric Company bid was deemed non-responsive (see Attachment A).

On November 10, 2005, the Public Works Agency, Contract Administration Office responded to a Notice of Protest dated October 19, 2005, by Ray's Electric against Phoenix Electric Company. The Public Works Agency, Contract Administration Office indicated that, based on the review of all bid documents, Phoenix Electric Company was not in compliance with proposal and contract requirements.

Item #:
Public Works Committee
December 13, 2005

The Contract Compliance & Employment Services Division memos and evaluation forms as well as the Contract Administration letter are provided in Attachment B.

The proposed project is consistent with the Fiscal Year 2005-07 Mayor and City Council Goals and Priorities 1A and 2D as follows:

Develop a Sustainable City by maximizing socially and environmentally sustainable economic growth, and encouraging and supporting social equity for all Oakland residents. The project will improve traffic, pedestrian and bicycle travel for all residents, supporting conservation of natural resources and social equity.

Build Community and Foster Livable Neighborhoods by providing clean, well-maintained amenities, parks, and recreational facilities. This project will provide for accessible streets and sidewalks.

PROJECT DESCRIPTION

Execution of a contract will take a minimum of one month, resulting in a construction starting date of January 2006. With construction scheduled for 70 working days, the construction is expected to be completed by May 2006. However, the expected contract completion date may vary due to variable lead time for material procurement, unforeseeable construction conditions, and inclement weather. The contract specifies that the contractor will be assessed \$1,000 in liquidated damages per working day if the construction schedule of 70 working days is exceeded, taking into account inclement weather. The Resident Engineer assigned to this construction project will monitor the contractor's progress to ensure the project is completed in a timely manner.

Staff has reviewed the submitted bids for this work and determined that the low bid is reasonable.

SUSTAINABLE OPPORTUNITIES

<u>Economic</u>: The improvements will have a positive impact on the local economy by improving vehicular and pedestrian safety, and the associated costs of injuries and property damage. The work will be done by a local construction firm, resulting in commensurate local benefits.

<u>Environmental</u>: The improvements to pedestrian facilities will aid in making walking a more attractive mode of transportation, thereby encouraging reduction in automobile usage and reducing vehicle emissions.

<u>Social Equity</u>: The improvements will improve overall living conditions by providing greater accessibility and safety to pedestrians. Senior citizens, persons with disabilities and children will greatly benefit from these improvements.

Item #:
Public Works Committee
December 13, 2005

DISABILITY AND SENIOR CITIZEN ACCESS

This project includes accessibility improvements such as tactile pedestrian pushbuttons with audible units and wheelchair ramps with detectable warning domes, which will assist senior citizens and persons with disabilities.

RECOMMENDATION AND RATIONALE

Staff recommends that City Council approve the resolution authorizing the City Administrator, or her designee, to award a construction contract to Ray's Electric for the CIP Traffic Signal Project in an amount of \$551,290.00.

ACTION REQUESTED OF THE CITY COUNCIL

Staff recommends that the City Council approve the resolution.

Respectfully submitted,

Director, Public Works Agency

Reviewed by:

Michael J. Neary, P.E.

Assistant Director, Public Works Agency

Design & Construction Department

Wladimir Wlassowsky, P.E.

Transportation Services Manager

Prepared by:

Ade Oluwasogo, P.E.

Supervising Transportation Engineer

APPROVED AND FORWARDED TO THE PUBLIC WORKS COMMITTEE:

OFFICE OF THE CITY ADMINISTRATOR

Item #: **Public Works Committee**

December 13, 2005

Attachment A

CITY OF OAKLAND PUBLIC WORKS AGENCY CONTRACT ADMINISTRATION CANVASS OF BIDS

PROJECT: CIP TRAFFIC SINGAL - TRAFFIC SINGAL INSTALLATION AT INTERNATIONAL BOULEVARD AT 4TH AVENUE INTERNATIONAL BOULEVARD AT 21ST AVENUE AND MARTIN LUTHER KING. JR. WAY AT 53RD STREET

BID DATE: OCTOBER 17, 2005

PROJECT#: C232410,C232610,B246510,C229310

WORKING DAYS: 70

(1) ENGINEER'S ESTIMATE (BASE BIO ITEMS): \$410,225.00 (2) ENGINEER'S ESTIMATE (ADDITIVE BID ITEMS): \$91,817.00 (3) ENGINEER'S ESTIMATE (ALL BIDS): \$543,054.50

Marie and the second of the second of	في ما المنظم والمنظور في المنظم المنظ
Ray's Electric	Phoenix Electric Company
506 E 11st Street	
Oakland, CA 946505	
1.5 to 1	(15) (15) (15) (15) (15) (15) (15) (15)

City Project No. C232410

		<u> </u>		<u> </u>						
ITEM NO.	Estimated Outsity	e e e		Specification	# DGH	Telli	Uali		Vall	Total
		200	Description of Item	Reference	Price	Amount	Price	Price	Price	Price
1		នេ	Traffic Control	307-8	\$5,000.00	01.000,22	\$4,000.00	, 54 ,000.00	90.02	50.00
2	2	EA_	Remove Existing Marking (STOP)	300-12	\$150.00	00.0062	\$165.00	\$330.00	\$0.00	\$0.00
3	1	LS	Clearing and Grubbing	300-1.4	\$500,00	\$500.00	\$4,500.00	\$4,500.00	\$0.00	\$0.00
4	. 2	EA	Case E Wheelchair Ramp	303-5.9	\$800,00	\$1,600,00	\$1,800.00	\$3,600.00	\$0.00	\$0.00
5	1	EA	ADA Ramp with Non-Walkable Arcas	303-5.9	\$1,500.00	\$1,500.00	\$1,800.00	\$1,800.00	\$0.00	\$0.00
6	3	EA	Combined Case E/ADA Ramps with Non-Walkable Area	303-5.9	\$1,500,00	\$4,500.00	\$2,650.00	\$7,950.00	\$0.00	\$0.00
7	500	LF	Payement Traffic Stripe (Detail 22, 12" While)	310-5.6	\$2.50	\$1,250.00	\$5.00	\$2,500.00	\$0.00	\$0.00
· 8	· 2	EA	Remove and Salvage Existing Sign and Post	310-8	00.0012	\$200.00	\$150.00	\$300.00	00.02	\$0.00
9	160	LF	Remove Existing Pavement Stripe (Detail 9, 22, 12" White)	300-12	\$2.00	\$320.00	\$2,25	\$360,00	\$0.00	\$0.00

PAGE 1 OF 14

							A DELIGIO	deciria.	$\hat{\mathbf{g}}^{\lambda}_{i} \propto A_{i}^{\lambda}$	Belif: Company
										lomes Avenue
								CA,945605	San Frie	čisco, CA 84124
				To a section is	In	2	510-2	1-5175		1471-3851
ITEM	Estimated Quantity	Units	Description of Item	Specification	Unit	Tetal	Dált	Total Price	Unit	Total
		<u>ri Viidia</u>	Description of Item	Reference	Price	Amount.	Price	Price	Erice	Price
10	2	EA	Remove and Salvage Existing Luminaire/Remove Foundation 6" Below Sidewalk	307-8	00.0082	\$1,600,00	\$1,300.00	\$2,600.00	\$0.00	\$0.00
- 11	1	ea	Install Type D Storm Drain Inlet	306-9.4	\$3,000.00	S3,000. 0 0	\$4,600.00	\$4,600.00	\$0.00	\$0.00
12	2	EA	Adjust City Electrical Box to Grade	307-8	\$500.00	00,000,12	\$300,00	\$600.00	\$0.00	\$0.00
13	2	EA	Relocate Cable TV Box	307-8	\$1,000.00	\$2,000.00	\$700.00	\$1,400.00	\$0.00	\$0.00
14	5	LF	Type D Curb and Gutter	303-5,9	\$25.00	\$125,00	\$45,00	\$225.00	\$0.00	\$0.00
15	40	SF	City Standard Sidowalk	303-5.9	\$20.00	00,0082	\$10.00	\$400.00	\$0.00	\$0.00
16	4	EA	Install 12" AC Plug	302-5.9	\$1,000.00	\$4,000.00	\$450.00	\$1,800.00	20.00	\$0.00
17	1	EA	Relocate City Electrical Box	307-8	\$750.00	\$750.00	5800.00	\$800,00	\$0.00	\$0.00
18	2	EA	Type 15 Standard, 6' LA and Foundation	307-8	00.000,42	\$8,000,00	\$2,400.00	\$4,800.00	\$0,00	\$0.00
19	4	EA	Type 1B Standard and Foundation	307-8	\$1,500.00	\$6,000.00	\$1,250.00	00.000,22	00.00	\$0.00
20	2	EA	17-3-129, 20' SA, 6' LA Standard and Foundation	307-8	\$7,000.00	\$14,000.00	00.000,72	\$14,800,00	00.00	90.02
21	2	EA	M-1V Signal Head	307-4.6	\$1,000.00	\$2,000.00		21,660,00	50.60	50,00
22	4	EA	S-IV-IF Signal Head *	307-4.6	\$1,300.00	\$5,200.00	\$1,450,00	\$5,800.00	00.02	\$0.00
23	4	EA	T-IV-IF Signal Head *	307-4.6	\$1,300.00	\$5,200,00	\$1,450.00	\$5,800.00	\$0.00	00.02
24	8	EA	Splice Chamber Installation (City to provide equipment)	307-8	\$150.00	\$1,200.00	\$150.00	\$1,200.00	\$0.00	\$0.00
25	8	EA	Tactile Ped Push Button with Combined Audible Unit	307-8	\$1,000.00	00.000,82	\$900.00	\$7,200.00	\$0.00	\$0.00
26	4	EA	H.P.S. Luminaire - 200W Installation	307-8	\$200.00	. \$800.00	\$125.00	\$500.00	\$0.00	00.02
27	2	EA	LED USNS	307-8	\$2,600.00	\$5,200.00	\$3,200.00	\$6,400.00	\$0.00	\$0.00
28	1	EA	Type 18 120/240V Service Enclosure and Foundation	307-8	\$5,000.00	\$5,000.90	\$3,500.00	23,500.00	\$0.00	90.02
29	1	LS	Service Connection (Existing Secondary Box)	307-8	\$500.00	\$500.00	\$1,100.00	\$1,100.00	\$0.00	\$0.00

							Řay'S E	eciac	Phoenic	Sectile Company
_							505 E 131 Daldand, C 510-25		San Fran	bornis Avinus cisco, CA 94124 5-671-3658
ITEM NO.	Estimated Quantity	Linlts	Description of Item	Specification	Unit Price	Total	Unit Price	Total Price	Unit	Tētā] Pricē
30	ī	LS	Model 170E Controller/Cabinet and Foundation	307-8	514,000.00	\$14,000.00	\$13,500.00	\$13,500.00	\$0.00	\$0.00
31	11	EA	No. 6 Puil Box	307-8	\$500.00	\$5,500.00	\$500.00	\$5,500.00	\$0.00	\$0.00
32	350	LF	3° Conduit with Conductors and Sidewall/Ramp Repair	307-8	\$50.00	\$17,500.00	\$95.00	\$33,250.00	\$0.00	\$0.00
33	4	EA	Video Detection System	307-4.9.5	\$7,800.00	\$31,200.00	\$5,900.00	\$23,600.00	50.00	\$0.00
34	ı	EA	Modified Pedestrian Barricade	307-8	\$600.00	\$600.00	\$950.00	\$950,00	\$0.00	\$0.00
35	1	EA	GPS Antenna/Receiver and Time Source	307-8	\$1,100.00	\$1,100.00	\$1,500.00	\$1,500.00	\$0.00	\$0.00
Base Bid	item Total	1				\$159,445,00	- · · · · · · · · · · · · · · · · · · ·	\$ 173,765,00		\$0.00

City Proje	ect No. C232610), B246510								•
ITEM	Estimated			Specification.	Unit	Total	Volt	Tôtal	Unit	Total
NO.	Quantity	Uniti	Description of stem	Reference,	Price	Amount	Price	Price	Pricê 🦠	Price
1	,	1.5	Traffic Control	307-8	\$5,000.00	\$5,000.00	Š 4,000.1	IO S 4,000,00	\$0.00	00.00
2	1	LS	Clearing and Grubbing	300-1.4	\$1,000.00	\$1,000.00	\$ 4,500.0	0 5 4,500.00	\$0.00	\$0,00
3	2	EA	Remove Existing Marking (STOP)	300-12	\$150.00	\$300.00	\$ 165.0	0 S 330.00	20.00	\$0.00
_ 4	2	EA	Case E Wheelchair Ramp	303-5.9	5800	\$1,600.00	\$ 1,800.0	00 \$ 3,600.00	\$0.00	\$0.00
5	2	EA	Case E Wheelchair Rump - with Landing Conform	303-5.9	\$1,500	\$3,000.00	\$ 2,000.0	00 S 4,000.00	\$0.02	50.00
6	540	LF	Pavement Traffic Stripe (Detail 22, 12" Yellow)	310-5.6	\$2.50	\$1,350.00	\$ 5.	00 \$ 2,700.00	\$0.00	\$0.00
7	2	EA	Remove and Salvage Existing Sign and Post	310-8	\$100.00	\$200.00	\$ [50.	90 S 300.00	\$0.00	\$0.00
8	1	EA	Remove and Salvage Existing Luminaire/Remove Foundation	307-8	51,200.00	\$1,200.00	\$ 2,800.	00 S 2,800.00	\$0.00	\$0.00

							Rayle	Electric	Phoentx Electic Company			
								1st Stiebt CA 945505		homes Avenue		
								51-6175		ntico, CA 94124 5 671 3858		
ITEM NO.	Estimated Quantity	Units	Description of Item	Specification	Unit	Total	Unit	Total	Väit	Total		
.,0.	Q		Description of Item	Reference	Price	jat Amounit	Price	Price		Price		
9	1	EA	Remove and Salvage Existing Luminaire/Remove Foundation 6" Below Sidewalk	307-8	2800.00	00.0082	\$ 1,300.00	\$ 1,300.00	20.02	\$0.00		
10	4	EA	Install 12" AC Ping	302-5.9	\$1,000.00	\$4,000.00	\$ 450.00	5 1,800.00	\$0.00	\$0.00		
11	2	EA	Install 3' of 6" Concrete Curb	303-5.9	\$250.00	\$500.00	\$ 1.50.00	S 300.00	\$0.00	\$0.00		
12	10	LF	Install Type D Curb and Gutter	303-5.9	\$25.00	\$250.00	\$ 45.00	S 450.00	\$0.00	\$0.00		
13	50	SF	Install City Standard Sidewalk	303-5.9	\$20.00	\$1,000.00	\$. 10.00	S 500.00	20.00	. \$0.00		
14	2	EA	Adjust Utility Hand-Hole to Grade	307-8	\$500.00	\$1,000.00	S 100.00	S 200.00	00.00	\$0.00		
- 15	20	LF	Remove Existing Traffic Stripe (Detail 9, 22)	300-12	\$2.00	\$40.00	\$ 2.25	S 45.00	\$0.00	00.02		
16	ľ	EA	Relocate Existing Bus Stop Sign - Remove Existing Foundation 6" Below Grade	310-8.2	\$500.00	\$500.00	\$ 250.00	S 250.00	\$0.00	\$0,00		
17	2	EA	Type 15 Standard, 6' LA and Foundation	307-8	\$4,000	\$8,000.00	\$ 2,400.00	S 4,800.00	\$0.00	00.02		
18	4	EA	Type IB Standard and Foundation	307-8	\$1,500	\$6,000.00	\$ 1,250.00	S 5,000.00	\$0.00	\$0.00		
19	2	EA	26-3-129, 20' SA, 6'LA Standard and Foundation	307-8	\$7,000	\$14,000.00	\$ 7,700.00	\$ 15,400.00	\$0.00	\$0.00		
20	2	EA	M-IV Signal Head	307-4.6	\$1,000	\$2,000.00	\$ 800,00	s 1,600.00	\$0.00	\$0.00		
21	4	EA	S-IV-IP Signal Head *	307-4.6	\$1,300	\$5,200.00	\$ 1,450.00	S 5,800.00	\$0.00	20.02		
22	4	EA	T-IV-IP Signal Head *	307-4.6	\$1,300	\$5,200.00	\$ 1,450.00	\$ 5,800.00	\$0.00	\$0.00		
23	8	EA	Splice Chamber Installation (City to provide equipment)	307-8	\$150	\$1,200.00	\$ 150.00	s 1,200.00	\$0.00	50.00		
24	8	EA	Tactile Ped Push Button with Combined Audible Unit	307-8	\$1,000	00.000,82	\$ 900.00	\$ 7,200.00	\$0.00	\$0.00		
25	4	EA	H.P.S. Luminaire - 200W Installation	307-8	\$200	\$800.00	S 125.01	\$ 500.00	\$0.00	00.02		
26	2	EA	LED IISNS	307-8	\$2,600	\$5,200.00	\$ 3,200.0	\$ 6,400.00	\$0.00	00.02		
27	1	EA	Type III 120/240V Service Enclosure and Foundation	307-B	\$5,000	\$5,000.00	\$ 3,500.04	\$ 3,500.00	\$0.00	50.00		

								Rayse		Phoenix Electric Company		
			· .				- 10 mg	508 E 11 Osklarid, 0 510-25		San Franci	mag Avante sco, CA 94324 574-3858	
ITEM NO.	Estimated Quantity	Units	Description of Item	Specification Reference	Udit Price	Total	2 3	Jult	Total	Unit	Total	
28	1		Install PG&E Spec Box and Connect to Service	307-8	\$1,500	21,500.00		1,100.00			\$0.00	
29	1 .	LS	Model 170E Controller/Cabinet and Foundation	307-8	\$14,000	\$14,000.00	\$	13,500.00	\$ 13,500.00	20.00	\$0.00	
30	13	EA	No. 6 Pull Box	307-8	\$500	25,500.00	S	500.00	S500.00	\$0.00	\$0.00	
31	260	LF	3" Conduit with Conductors and Sidewalk/Ramp Repair	307-8	\$50	\$13,000.00	2	95.00	\$ 24,700.00	\$0.00	\$0.00	
32	80	LF	2" Conduit with Conductors and Sidewalk/Ramp Repair	307-8	\$45	\$3,600.00	2	40.00	\$ 3,200.00	\$0.00	\$0.00	
33	1	EA	Signs (R34)	310-8	\$200	\$400.00	2	350.00	s 700.00	\$0.00	\$0.00	
34	4	EA	Video Detection System	307-4.9.5	\$7,800	\$31,200.00	s	5,909.00	\$. 23,600.00	\$0.00	\$0.00	
35	1	EA	GPS Antenna/Receiver and Time Source	307-8	\$1,100	\$1,100.00	S	1,500,00	\$ 1,500.00	\$0.00	\$0,00	
City Proj	ect No. C2326	10, B246510	Bid Item Tötä	n tal e companie e n <u>e establishediane e n</u>		\$152,640.00			\$158,075.00	Parameter and the second secon	\$0. <u>0</u> 0	

CITY PROJECT NO. C229310 - Base Bid Items

ITEM	Estimated			Specification -	Vidt	Total -	Unit	Total	Unit	Total
NO.	Quantity	Units	Description of Item	Relevence	Priče	Amount	Price	Price	Price	Price
1	1	LS	Traffic Control - Temporary Signage and Striping	307-8	\$10,000,00	\$10,000.00	\$ 4,000.00	S 4,000.00	\$13,000.00	\$13,000.00
2	1	LS	Clearing and Grubbing	300-1,4	\$500.00	\$500.00	\$ 7,700.00	s 7,700.00	\$2,000.00	\$2,000.00
3	3	EA	Case E Waeelchair Ramps	303-5.9	00.0082	\$2,400.00	\$ 1,800.00	S 5,400.00	\$25,100.00	\$7,200.00
4	_	EA	Case E Wheelchair Ramps with Landing Conform	303-5.9	\$1,500	\$1,500.00	\$ 2,000.00	\$ 2,000.00	\$2,400.00	\$2,500.00
5	120	LF	Remove Existing Traffic Stripe (Detail 9, 21, 12" White)	300-12	S2	\$240.00	\$ 2.25	\$ 270.00	\$0.00	\$0.00
6	4	EA	Remove Existing Marking (STOP)	300-12	\$150	\$600.00	\$ 165,00	\$ 660.00	\$0.00	\$0.00
7	2	EA	Median Ramps - with Concrete Sidewalk	303-5.9	\$1,750	\$3,500.00	\$ 3,100.00	S 6,200.00	\$0.00	\$0.00

								Electric	Phoenix Electric Company		
								CA 948606:		ibrilas Avenire cisco, GA 94124	
		•						51-6175		CRCC, CA P4124	
ITEM	Estimated		Description of Item.	Specification	<u>V</u> ait.	Potal	Unit		Unit	Total	
NO.	Quantity	Units	Description of Item	Reference	Price	- Amount	Price	. Price	Price	Price	
8	520	LF	Pavement Traffic Stripe (Detail 9, 12" White)	310-5.6	\$2,50	21,300.00	\$ 5.00	\$ 2,600.00	\$0.00	0.02	
9	2	EA	Remove and Salvage Existing Stop Sign and Post	310-8	\$100.00	\$200.00	\$ 150.00	S 300.00	\$0.00	\$0.0	
10	4	EA .	Remove and Salvage Existing Luminaire/Remove Foundation 6" Below Sidewalk	307-8	\$800.00	\$3,200.00	\$ 1,300.00	\$ 5,200.00	\$0.00	\$0.0	
u	4	EA	Install 32" AC Plug	302-5.9	\$1,000.00	\$4,000.90	\$ 450.00	\$ 1,800.00	\$0.00	\$0.0	
12	3	EA	Relocate City of Oakland Electrical Box	307- 8	\$750.00	\$2,250.00	\$ 800.00	S 2,400.00	00.02	. \$0.0	
13	4	EA	Foundation for Type 15 Standard, 6' LA	307-8 .	00.000,12	\$4,000.00	00.000	\$ 3,600.00	\$0.00	0.02	
14	6	EA	Foundation for Type 1B	307-8	00.002	\$3,000.00	\$ 675.00	\$ 4,050.00	\$0.00	0.02	
15	t	EA	Foundation for 24-3-129, 35' SA, 6'LA	307-8	\$1,500.00	\$1,500.00	\$ 2,200.00	S 2,200.00	\$0.00	50.0	
16	1	EA	Foundation for 19-3-129, 30' SA, 6'LA	307-8	00.002,12	\$1,500.00	\$ 2,200.00	S 2,200.00	\$0.00	\$0.0	
17	13	EA	Splice Chamber Installation (City to provide equipment)	307-8	\$150.00	\$1,950.00	\$ 150.00	\$ 1,950.00	\$0.00	\$0.0	
18	10	EA	Tactile Ped Push Button with Combined Audible Unit	307-8	\$1,000.00	\$10,000.00	\$ 900.00	\$ 9,000.00	\$0.00	20.02	
19	2	EA	LED IISNS	307-8	\$2,600.00	\$5,200.00	S 3,200.00	\$ 6,400.00	\$0.00	\$0.0	
20	!	EA	Type 115 120/240V Service Enclosure and Foundation	307-8	\$5,000.00	55,000.00	\$ 3,500.00	\$ 3,500.00	\$0.00	20.0	
· 21	ı	LS	Install PG&E Spec Box and Connect to Service	307-8	\$1,500.00	\$1,500.00	\$ 1,100.00	S 1,100.00	00.02	20.0	
22	1	LS	Foundation for Model 170E Controller/Cubinet	307-8	51,000.00	\$1,000.00	\$ 1,600,00	\$ 1,600.00	20.02	\$0.0	
23	13	ĘΑ	No. 6 Pull Box	307-8	\$500.00	\$6,500.00	\$ 500.00	S 6,500.00	50.00	50.0	
24	2	EA	Signs (R-7 with Type K Marker)	310-8	\$200.00	\$400,00	\$ 600.00	S 1,200.00	50.00	\$0.0	
25	435	LF	3" Conduit with Conductors and Sidewalk/Ramp Repair	307-8	\$50.00	\$21,750.00	\$ 95.0	S 41,325.00	\$0.00	\$0.0	
26	90	LF	2" Conduit with Conductors and Sidewalk/Ramp Repair	307-8	\$45.00	\$4,050.00	\$ 40.0	\$ 3,600.00	\$0.00	\$0.0	
27	i	EA	GPS Antenna/Receiver and Time Source	307-8	\$1,100.00	-	1	s 1,500.00	\$0.00		
	VII. S. S. S. S.			たん 実力しておわげた こ	id Item Total	411	155 5	\$128,255.00	4.5	\$24,700.0	

	The state of the s
Rey's Electric	Phoenic Electric Company
Dakland, CA 945606	Sun Francisco, CA 94124
510-251/6175	415-671-3850

229310	Additive Bid He	1145									
ITEM	Estimated		Description of Item	Specification	Unit	🍣 Total	Ui	alt .	Total	Valt	Total
ΝΟ,	Quantity	Units 7	Description of Item	Relefente	Price	Amount	Pì	ice	Price	6.1.4	Price
	ī	LS	Clearing and Grubbing	300-1.4	\$12,500.00	\$12,500.00	s	12,500.00	\$ 12,500.00	\$0.00	\$0.00
_ 2	480	LF	Construct Type D Curb and Gutter	303-5.9	\$20.00	\$9,600.00	2	25.00	\$ 12,000.00	\$0.00	\$0.00
3	4,270	SF	Asphalt Concrete	302-5.9	\$6.00	\$25,620.00	2	9.00	\$ 38,430.00	\$0.00	20.00
4	4	EA	Type 15 Standard, 6' LA	307-8	\$3,000.00	S12,000.00	S	450.00	\$ 1,800,00	\$0.00	\$0.00
5	6	EA	Type 1B Standard	307-8	\$500.00	\$3,000.00	s	320.00	\$ 1,920.00	50.00	\$0.00
6	1	EA	24-3-129, 35' SA, 6'LA	307-8	\$6,500.00	\$6,500.00	\$	1,900.00	\$ 1,900,00	\$0,00	00.02
7	1	EA.	19-3-129, 30' SA, 6'LA	307-8	\$6,000.00	\$6,000.00	S	1,900.00	\$ 1,900.00	50.00	\$0.00
8	1	LS	Model 170E Controller/Cabinet	307-8	\$13,000.00	\$13,000.00	\$	600.00	S 600.00	\$0.00	\$0.00
9	2	EA	PPB Post	307-8	\$750.00	\$1,500.00	s	280.00	\$ 560.00	50,00	20,00
10	2	EA	M-1V Signal Head	307-4.6	\$1,000.00	\$2,000.00	S	175.00	\$ 350.00	50.00	20.02
11	1	EA .	S-2V-2F Signal Head*	307-4.6	\$2,800.00	\$2,800.00	2	650.00	\$ 650.00	00.02	\$0.00

				,		-	606 E Dakian	8 Electric 11st Street d, CA 946508	Phoesis Sectric Company 1212 Thomas Aresus San Francisco, CA 94124			
ITEM	Estimated			Specification	Unit	Total	510 Unit	251-617 <i>5</i> Total	Unit	7-67/3858 Total		
NO.	Quantity	21 . 114	Description of Item	Reference	Price	Ашоки	Price	Price	Price	Price		
12	3	1	S-1V-1P Signal Head*	307-4.6	\$1,300.00	\$3,900.00	S 400.	00 S 1,200.0	00.00			
13	1	EA	S-1P Signal Head*	307-4.6	\$700.00	\$700.00	S 240.	30 S 240.0	00.02	\$0.00		
14	_	BA	T-1V-IP Signal Head*	307-4.6	\$1,300.00	\$1,300.00	\$ 400.	00 S 400.0	90 \$9.00	00:02		
15	1	EA	T-1P Signal Head*	307-4.6	\$700.00	\$700.00	S 240.	00 S 240.0	00.00	\$0.00		
16	6	EA	H.P.S. Luminaire - 310W Installation	307-8	\$200,00	\$1,200.00	\$ 60.	00 \$ 360.0	00.00	\$0.00		
17	4	EA	Video Detection System	307-4.9.5	\$7,800.00	\$31,200,00	\$ 360.	00 S 1,440.0	00.00	50.00		
18	2	EA	T-1V 12 LT Signal Head*	307-4.6	\$800,00	\$1,600.00	S 330.	00 S 660.0	\$0.00	\$0.00		
19	2	EA	T-1V 12 LT -1V-2F Signal Head*	307-4.6	\$1,800.00	\$3,600.00	\$ 690.	00 S 1,380.0	50.00	\$0.00		
20	4	EA	Remove Existing Traffic Stripe	310-5.6	00.0012	\$400.00	S 100.	00 \$ 400.0	00.00	20.00		
21	2	EA	Sign with Post (R7 with Type K Marker)	310-8	\$450.00	\$900.00	S 600.	00 \$ 1,2 00.6	50.00	\$0.00		
22	1,485	LF	Pavement Traffic Stripe (Detail 9, 38, 12" White)	310-5.6	\$2.00	\$2,970.00	\$ 5.	00 \$ 7,425.0	00.02	50.00		
23	1,820	LF	Remove Existing Traffic Stripe (Detail 9, 12" White)	300-12	\$2.00	\$3,640.00	\$ 2	00 \$ 3,640,0	50.00	\$0.00		
				3. Base i	sid ilem Total	\$146,650.00		\$91,195.0		.\$0.00		
1			THE REPORT OF THE PROPERTY OF	7 Base and 23 Add	live Bid Hems	\$244,770.00	37 (8.1) Phaba	\$219,450.0	0 🔩 🗦 .	\$24,700.00		

Rep's Societe	Phoeniz Electric Company
509 E 1131 Straft	1212 Thomas Avieum
Oakland, CA 946506	Sed Francisco, CA 94124
510-251-6175	#15-871-3858

Traffic Signal Installation - International Boulevard and 4th Avenue, City Project No. C232410 Traffic Signal Installation - International Boulevard and 21st Avenue, City Project No. C232610, B246510 Traffic Signal Installation - Marlin Luther King Jr. Way and 53rd Street, City Project No. C223310

Base Bid Items of All 3 Lecations

					,,,,,,,,,,,,,,,,,,,,,,,,,,,,,,,,,,,,,,,					
ITEM	Estimated			Specification	Valt	l'otal	Unit	Total	Vult	Total
NO.	Quantity	Unite	Description of Item	Reference	Price	Anteunt	- Price	Price:	Price	Price
	1	เร	Traffic Control - Temporary Signage and Striping	307-8	\$20,000.00	\$20,000.00	\$ 12,000.00	\$ 12,000.00	\$ 25,000.00	\$ 25,000.00
	1	LS	Clearing and Grubbing	300-1.4	\$2,000.00	\$2,000.00	S 16,700.00	\$16,700.00	\$ 4,000.00	\$ 4,000.00
3	7	EA	Case E Wheelchair Ramps	303-5.9	\$800.00	\$5,600.00	\$ 1,800.00	S 12,600.00	\$ 2,400.00	S 16,800.00
4	3	EA	Case E Wheelchair Ramps with Landing Conform	303-5.9	\$1,500.00	\$4,500.00	\$ 2,000.00	S 6,000.00	S 2,500.00	\$ 7,500.00
. 5	1	EA	ADA Ramp with Non-Walkable Areas	303-5.9	\$1,500.00	\$1,500.00	\$ 1,800.00	\$ 1,800.00	\$ 2 ,600.00	\$ 2,600.00
6	3	EA	Combined Case E/ADA Ramps with Non-Walkable Area	303-5.9	\$1,500.00	\$4,500.00	\$ 2,650.00	s 7,950.00	\$ 2,600.00	\$ 7,800.00
7	300	LF	Remove Existing Traffic Stripe (Detail 9, 21, 22, 12" White)	300-12	\$2.00	\$600.00	S 2.25	s 675.00	\$ 4.50	S 1,350.00
8	8	EA	Remove Existing Marking (STOP)	300-12	\$150.00	\$1,200.00	\$ 165.00	1,320,00	\$ 250.00	\$ 2,000.00
9	2	EA		303-5.9	\$1,750.00	\$3,500.00	5 3,100.00	S 6,200.00	\$ 3,000.00	\$6,000.00
10	1,560	L.F	Pavement Traffic Stripe (Detail 9, 22, 12" White, 12" Yellow)	310-5.6	\$2.50	\$3,900,00	\$ 5.00	\$ 7,800.00	\$ 4.50	\$ 7,020.00
11	6	EA	Remove and Salvage Existing Stop Sign and Post	310-8	\$100.00	2600.00	\$ 150.00	s	\$ 200.00	\$ 1,200.00
12	7	EA	Remove and Salvage Existing Luminalre/Remove Foundation 6" Below Sidewalk	307-8	\$800,00	\$5,600.00	\$ 1,300.00	s 9,100.00	\$ 950.00	\$ 6,650.00
13	1	EA	Remove and Salvage Existing Luminaire/Remove Foundation	307-8	\$1,200.00	\$1,200.00	\$ 2,800.00	\$ 2,800.00	\$ 1,500.00	\$ 1,500.00
1,4	12	EA	Install 12" AC Plug	302-5.9	\$1,000.00	\$12,000.00	\$ 450.00	5 5,400.00	\$ 850.0	s 10,200.00
15	4	EA	Relocate City of Oakland Electrical Box	307-8	\$750.00	\$3,000.00	\$ 800.00	S 3,200.00	\$ 1,250.00	S 5,000.00
16	1	EA .	Install Type D Storm Drain Inlet	306-9.4	\$3,000,00	\$3,000.00	S 4,600.00	s 4,600.00	\$ 3,250.0	\$ 3,250.00
17	2	EA	Adjust City Electrical Box to Grade	307-8	\$500.00	\$1,000.00	\$ 300,00	s 600.00	\$ 200.00	\$ 400.00

PAGE 9 OF 14

								Electric	ر در ایک سام	Phousix (i	lectric Company
								12(Street CA.946808	Surre		romas Aresias cisco, CA 94124
								51-6175	i i vaga		671-3858
ITEM	Estimated	1		. Specification	Unit	Total	- Únit	Total	Un	ilț.	Total
NO.	Quantity	Unite	Description of Hem	Reference	Price	Ameunt	Price	Price	Pri	ice	Price
18	2	EA	Relocate Cable TV Box	307-8	\$1,000.00	\$2,000.00	S 700.00	S 1,400.00	s	600.00	\$ 1,200.00
19	15	LF	Type D Curb and Gutter	303-5.9	\$25.00	\$375.00	\$ 45.00	S 675.00	5	60.00	2 900.00
20	90	SF	City Standard Sidewalk	303-5.9	\$20.00	\$1,800.00	\$ 10.00	\$ 900.00	5	8.00	\$ 720.00
21	2	EA	Install 3' of 6" Concrete Curb	303-5.9	\$250.00	2500.00	\$ 150.00	\$ 300,00	5	235.00	\$ 470.00
22	2	EA	Adjust Utility Hand-Hole to Grade	307-8	\$500.00	\$1,000.00	\$ 100.00	S 200.00	s	250.00	\$ 500,00
23	. 1	EA	Relocate Existing Bus Stop Sign - Remove Existing Foundation 6" Below Grade	310-8.2	\$500.00	2500.00	\$ 250.00	\$ 250.00	5	350.00	\$ 350.00
24	4	EA	Type 15 Standard, 6' LA and Foundation	307-8	\$4,000.00	\$16,000.00	\$ 2,400.00	\$ 9,600.00	s :	2,400.00	\$ 9,600.00
25	8	EA	Type 1B Standard and Foundation	307-8	\$1,500.00	\$12,000.00	\$ 1,250.00	\$ 10,000.00	s	1,000.00	\$ 8,000.00
26	1	EA	17-3-129, 20 SA, 6 LA Standard and Foundation	307-8	\$7,000.00	\$14,000.00	\$ 7,400.84	S 14,800.00	s	<u>5,500.00</u>	\$ 11,000.90
27	2	EA_	26-3-129, 20' SA, 6'LA Standard and Foundation	307-8	\$7,0 <u>00.00</u>	\$14,000.00	\$ 7,700.04	S 15,409.00	\$	6,800.00	\$ 13,600.00
28	4	EA	Foundation for Type 15 Standard, 6' LA	307-8	\$1,000.00	\$4,000.00	\$ 900.00	\$ 3,600.00	s	00.000,1	S 4,000,00
29	6	EA	Foundation for Type 1B	307-8	\$500.00	00.000,62	S 675.00	\$ 4,050,00	s	600.00	\$ 3,600.00
30	!	EA	Foundation for 24-3-129, 35' SA, 6'LA	307-8	31,300.00	00.00£,i&	\$ 2,200.0	3 \$ 2,200.00	5	2,600.00	\$ 2,600.00
31	<u> </u>	EA	Foundation for 19-3-129, 30' SA, 6'LA	307-8	\$1,500.00	\$1,500.00	S 2,200.0	0 \$ 2,200.0 0	s	2,400.00	s 2,400.00
32	4	EA	M-IV Signal Head	307-4.6	\$1,000.00	\$4,000.00	0.008 2	0 \$ 3,200.00	s	800.00	5 3,200.00
33	8	EA	S-1V-1P Signal Head*	307-4.6	\$1,300.00	\$10,400.00	\$ 1,45 <u>0,0</u>	0 \$ 11,600.00	s	1,300.00	\$ 10,400.00
34	8	EA	T-1V-IP Signal Head*	307-4.6	\$1,300.00	\$10,400.00	\$ 1,450.0	0 \$ 11,600.00	s	1,300.00	S 10,400.00
35	29	EA	Splice Chamber Installation (City to provide equipment)	307-8	\$150.00	\$4,350.00	\$ 150.0	D \$ 4,350.00) s	200,00	\$ 5,800.00
36	26	EA	Tactile Ped Push Button with Combined Audible Unit	307-8	\$1,000.00	\$26,000.00	\$ 900.0	C \$ 23,400.0	s	900.00	\$ 23,400.00
37	. 8	EA	H.P.S. Luminaire - 200W Installation	307-8	\$200.00	\$1,600.00	S 125.0	0.000.0	s	425.00	\$ 3,400.00
38	6	EA	LED IISNS	307-8	\$2,600.00	\$15,600.00	\$ 3,200.0	0 \$ 19,200.0	o s	4,750.00	S 28,500,00

							Ray's 606 E.1 Oakland,	Electric Let Start CA 945608	1212 San Fri	Electric Company Thomas Avenue michael, CA 84124
ITEM NO.	Estimated Quantity	Units	Description of Item	Specification Reference	Unit Price	Total	Unit Price	Tetal Price	Unft Price	15-671-3458 Total Price :
39	3	EA	Type III 120/240V Service Enclosure and Foundation	307-8	\$5,000.00	\$15,000.00	\$ 3,500.00	\$ 10,500.00	\$ 3,500.0	s 10,500.00
40	2	LS	Install PG&E Spec Box and Connect to Service	307-8	\$1,500.00	\$3,000.00	\$ 1,100.00	s 2,200.00	\$ 1,500.00	00.000,6
41	1	LS	Service Connection (Existing Secondary Box)	307-8	\$500.00	\$500.00	\$ 1,100.00	s 1,100.00	\$ 1,000.00	00.000,1
42	2	LS	Model 170E Controller/Cabinet and Foundation	307-B	\$14,000.00	\$28,000.00	\$ 13,500.00	\$ 27,000.00	\$ 14,500.00	s 29,000.00
43	1	LS	Foundation for Model 170E Controller/Cabinet	307-8	\$1,000.00	\$1,000.00	\$ 1,600.00	\$ 1,600.00	\$ 1,250.00	s 1,250.00
44	35	EA	No. 6 Pull Box	307-8	\$500.00	\$17,500.00	\$ 500.00	S 17,500.00	\$ 525.0	s 18,375.00
45	2	EA	Signs (R-7 with Type K Marker)	310-8	\$200.00	\$400.00	\$ 600.00	s 1,200.00	\$ 350.00	s 700.00
46	2	EA	Signs (R34)	310-8	\$200.00	\$400.00	\$ 350.00	\$ 700.00	\$ 250.00	\$ 500.00
47	1045	LF	3" Conduit with Conductors and Sidewalk/Ramp Repair	307-8	\$50.00	\$52,250.00	\$ 95.00	\$ 99,275.00	\$ 60.0	0 \$ 62,700 <u>.00</u>
48	170	LF	2" Conduit with Conductors and Sidewalk/Ramp Repair	307-8	\$45.00	\$7,650.00	\$ 40.00	5 6,800.00	2 60.0	0 \$ 10,200.00
49	8	EA	Video Detection System	307-4.9.5	\$7,800.00	\$62,400.00	\$ 5,900.00	\$ 47,200.00	\$ 8,300.0	0 5 66,400.00
50	1	EA	Modified Pedestrian Barricade	307-8	\$600.00		\$ 950.00	\$ 950.00	\$ 700.0	o s 700.00
51	3	FA	God Antenna/Peceiver and Time Source	307 5	\$1,100.00	00.000,62	\$ 1,500.00	\$ 4,500.00	\$ 2,350.0	ີ ຈີ 7,ນວັບ.ຍິບັ
4		Fo. 17. 18. 18. 18. 18. 18. 18. 18. 18. 18. 18		Base B	ild İtem Total	\$410,225.00	er ger	\$460,095,00	1. J. 1. L. W. L.	\$483,685.00

1		
		agg 打造-支 1
	Ray's Electric	
1		Phoenix Electric Company
1	606 E 115t Street VIII DAT	1212 Thomas Ayanus
1	Oakland, CA 946506	Sin Francisco, CA M(24)
	510-251-6178	415-87(1-3858

Additive i	Bld Items of All	3 Locations										
ITEM NO.	Estimated Quantity	Unitr'	Description of Item	Specification Reference	Unit Price	Total Amounit	Unit	Total Price		Unit: Price		Total Price
1	1	LS	Clearing and Grubbing	300-1:4	\$12,500.00					2,000.00	s	2,000.00
2	480	LF	Construct Type D Curb and Gutter	303-5.9	\$20.80	\$9,600.00	\$ 25.00	S 12,000.00	5	35.00	s	16,800.00
3	4,270	SF	Asphalt Concrete	302-5.9	\$6.00	\$25,620.00	\$ 9.00	\$ 38,430.00	S	5.00	2	21,350.00
4	4	- EA	Type 15 Standard, 6' LA	307-B	\$3,000,00	\$12,000,00	\$ 450.00	\$ 1,800.00	\$_	800.00	s	3,200.00
5	6	EA	Type 1B Standard	307-8	\$500.00	53,000.00	\$ 320.00	S 1,920.00	2	350.00	s	2,100.00
6	1 1	EA	24-3-129, 35' SA, 6'LA	307-8	\$6,500.00	\$6,500.00	\$ 1,900.00	\$ 1,900.00	\$_	1,350.00	S	1,350,00
7	1	EA	19-3-129, 30' SA. 6'LA	307-B	\$6,000.00	\$6,000.00	\$ <u>1,900.00</u>	S 1,900.00	\$	1,200.00	2	1,200.00
. 8		LS	Model 170E Centroller/Cabinet	307-8	\$13,000.00	\$13,000.00	\$ 600.00	2 600.00	5	1,250.00	s	1,250.00
9	2	EA	PPB Post	307-8	\$750.00	00.002,12	S 280.00	\$ 560.00	s	250.00	5	500.00
10	2	EA	M-1V Signal Head	307-4.6	\$1,000.00	\$2,000.00	s 175.00	\$ 350.00	s	225.00	s	450.00
11	j I	EA	S-2V-2P Signal Head*	307-4.6	\$2,800.00	\$2,800.00	\$ 650.00	\$ 650.00	<u>s</u>	400.00	3	400.00
12	3	EA	S-IV-IP Signal Head*	307-4.6	51,300.00	\$3,900.00	\$ 400.00	S 1,200.00	s_	350.00	s	1,050.00
13	1	EA	S-IP Signet Head*	307-4.6	\$700.00	\$700.00	\$ 240.00	S 240.00	2	250.00	s	250.00
14	1	EA	T-IV-IP Signal Head*	307-4:6	\$1,300.00	51,300:00	\$ 400.00	\$ 400.00	5	350.00	s	350.00
15	1	EA	T-IP Signal Head*	307-4:6	\$700.00	\$700.00	s 240.00	\$ 240.00	s	250.00	s	250.00
16	6	EA	H.P.S. Luminaire - 310W Installation	307-8	\$200.00	\$1,200.00	2 60.00	\$ 360.00	5	400.00	5	2,400.00
17	4	EA	Video Detection System	307-4.9.5	\$7,800.00	\$31,200.00	\$ 360,00	\$ 1,440.00	<u>s</u>	6,750.00	s	27,000.00
18	2	EA	T-IV 12 LT Signal Head*	307-4.6	\$800.00	\$1,600.00	S 330.00	S 660.00	s	250.00	s	500.00
L9.	2	EA	T-IV 12 LT -IV-2P Signal Head*	307-4.6	51;800.00	\$3,600.00	\$ 690.00	\$ 1,380.00	s	400.00	S	00.008

			· · · · · · · · · · · · · · · · · · ·	_				eklend, i	Et Sirbet CA 940506 1-8175		San Fra	Báristi Alvenró Hária CA 84124 5-571-3458
ITEM NO.	Estimated Quantity	Units .	Description of Item	Specification Reference	Unit Price	Total Amount	Unit Price	- :	Total-		Unit Price	Total Price
20	4	EA	Remove Existing Traffic Stripe	310-5.6	\$100.00	\$400.00	S	00.00	\$ 40	0.00 \$	250.00	S 1,000.00
21	2	EA	Sign with Past (R7 with Type K Marker)	310-8	\$450.00	\$950.00	5	600.00	\$ 1,20	0.00 \$	300.00	s 600.00
22	1,485	LF	Pavement Traffic Stripe (Detail 9, 38, 12" White)	310-5.6	\$2.00	\$2,970.00	2	5.00	S 7,42	5.00 \$	4.50	\$ 6,682.50
23	1,820	LF	Remove Existing Traffic Stripe (Detail 9, 12" White)	300-12	\$2,00	S3,640. 0 0	\$	2.00	\$ 3,64	0.00 S	4.50	\$ 8,190.00
Additive	Bid Items Tola	4			giraniga (1971), ya 21 miliotako (1981)	\$410,225,00	4775) 174 1444-148		\$91,19	5.00	\tilde{k}_{i}	\$99,672.50

Total of 51 Base Bld Items		\$410,225.00	\$460,095.00 \$463,685.00
Total of 23 Additive Bid Items		\$146,630,00	\$99,572.50
Total of All 3 Locations 51 Base and 23	3 Additive Bid Items	\$556,855.00	\$551,290.00 \$563,357,50

Notes: Phoenix Electric is deemed non-responsive because of the following reasons:

(1) The Two Addendas were not submitted as part of the bid puckage

(2) They Did not state unit prices for the separate bid lterns as stated in the NIB.

(3) Clerical errors were made. Some of the correction's made involved unit prices being adjusted which is not acceptable.

APPROVED BY: June Mc Cornick

DATE: 10/26/2005

PAGE 13 OF 14

Cell: K112

Comment: 10/24/05 Did not realize that this item was incorrect until received changes for other items. However, their bid amount is still incorrect, because they have changed the unit prices, which I advised that they could not be changed. Therefore, Their new amount is \$7,200.00 and it should be \$75,000.00

Cell: K113

Comment: 10/21/05 Phoenix Electric has a clerior error. Their amount is 2400 *1 = \$7200. Actual it is a total of \$2,400.

10/24/05 Item is still incorrect. I advised that you could not change the unit prices and they were changed anyway. Therefore, their amount is \$2,500 and it should be \$2,400.

Cell: K216

Comment: 10/21/05 Clerical error on contractor part, I think. They have \$58,00.00 and it should be \$5,800. I think they made an error.

10/24/05 Clerical error has been corrected.

Cell: K236

Comment: 10/21/05 Total is incorrect. They have \$456,635.00

10/24/05 Their new total is \$463,685

Attachment B





OFFICE OF THE CITY ADMINISTRATOR

Contract Compliance & Employment Services Division 10: 22

Memo

To:

Gwen McCormick - Contract Administrator Supervisor

From:

Dasco Munoz - Contract Compliance Officer

Through:

Deborah Barnes, CC&ES Manager

Date:

November 8, 2005

Re:

CIP Traffic Signal - Installation at International Blvd at 4th Ave. at 21th Ave. and MLK

Jr. Way at 53rd St.

Contract Compliance & Employment Services reviewed two bids received in response to the above referenced project. Below is the outcome of our compliance evaluation for the twenty percent (20%) minimum participation requirement and a preliminary review for compliance with the Equal Benefits Ordinance (EBO).

			_				Prefe	rences		
Company Name	Bid Amount (If applicable)	Total L/SLBE	LBE	SLBE	Trucking	Total Credited	Bid Discounts	Adjusted Bid Amount	Banked Credits Eligibility	EBO Compliant ? Y/N
Ray's Electric	\$551,290.00	78.48%	2.90%	75.58%	100%	78.48%	5%	\$523,726	2%	Y
Pheonix Electric Co.	\$ 563 , 357.50	21.30%	1.33%	19.97%	0%	21.30%	2%	\$552,090	0%	Y

As noted above, Ray's Electric exceeded the 20% L/SLBE requirements and is in compliance with the Equal Benefit Ordinance (EBO). Ray's Electric was deemed the lowest bidder after the bid discoung was applied.

Should you have any questions you may contact Dasco Munoz at 238-3970

CT ADMINISTRATION

Contract Compliance and Employment Services Evaluation Form

Project No.: C232410, C232610, B246510, C229310

Project Name: CIP Traffic Signal - Installation at International Blvd at 4th Ave. at 21th Ave. and MLK Jr. Way at 53rd St. Contractor: Ray's Electric Contractor's Bid Amount: 551,290.00 Engineer's Estimate: 543,064.50 Over/Under the Engineers Estimate: 8,225.50 **Bid Discounted Amount:** \$27,564.50 Discount Points; 5% Discounted Bid Price: \$523,725.50 1. Did the 20% regulrements apply? 2. Did the contractor meet the 20% requirement? a) % of LBE % of SLBE b) 75.58% 3. Did the contractor meet the Trucking requirement? YES. % of Local Trucking 4. Did the contractor received bid discount points? (If yes, list the points received) 5. Additional Comments, 6. Date evaluation completed and returned to Contact Admin.,/initiating Dept. 11/4/2005 Reviewing Officer: 11/4/2005 Date: Approved By: Date:

LBE/SLBE Participation Bidder 1

Project Name	GIP Traffic Signal - laste		hatonal E	No. of the second		and MeK Jr. W	ay at 53rd Si	.1				
Project No.	C282410, G252610; B246510, C229310		eers Est:		064:60	.Under/	8,225.50	Fo	or Tracking (Only		
Discipline	Prime & Subs	Lucation	Gert	LBE	SLBE	Total	S/LBE	Total	TOTAL			
· ·			Status			LBE/SLBE	Trucking	Trucking	Dollars	Ethn.	MBE	WBE
PRIME,	Ráyis Electric	Qakland	GB }		403,645,00	403,645:00			403,645.00	С		
Trucking	Williams Trucking	Oakland			3:000.00	3,000.00	3;000,00	3,000.00	3,000.00	AA	\$3,000.00	
Stripe & Signs:	Diaz Corp	San Jose	UB.					•	10,295.00		\$10,295,00	
Traffic	Jam Services	Livermore				6. 8.73.5			118,350,00	NL		
Equiptment Concrete	Central Concrete	Oakland	68-1	\$6f000100		46,000.00			6,000.00	С		
Asphalt	Gallagher & Burk	Gaklariti	GB	10 000 00	10,000,00	10,000.00			10,000.00		,	-
						B.	e de la Merce	· -				
	Projec	t Totals		16,000:00	416,645.00	422,645.00	3,000.00	3,000.00	551,290.00		\$13,295.00	
				2.90%	75,58%	78,48%	100%	100%		<u> </u>		
	nts: ments is a combination of 10% i SLBE firm can be counted 100°			LBE10%	91.BE 10%	THUCKING 20%		EBE/SLBE 20%		Ethnic AA = Afric AI = Asia: AP = Asia	can American n Indian	
LBE = Local Businasa Enlemplee SLBE = Small Local Businasa Enlemplee Total LBEISLBE = All Certilled Local and Small Local Businesses NPLBE = NonProfit Local Businasa Entemplase NPSLBE = NonProfit Local Businasa Entemplase										C = Cauc H = Hispa NA = Nat O = Othe NL = Not	anic ive Américan r	CONT

NOV -3 PH 4:59

Contract Compliance and Employment Services Evaluation Form

Project Name: CIP Traffic Signal - Installation at International Blvd at 4th Ave.

Project No.: C232410, C232610, B246510, C229310


at 21th Ave. and MLK Jr. Way at 53rd St. Contractor: Pheonix Electric Co. Contractor's Bid Amount: 563,357.50 Engineer's Estimate: 543,064.50 Over/Under the Engineers Estimate: -20,293.00 **Bid Discounted Amount:** \$11,267.15 Discount Points: 2% Discounted Bid Price: \$552,090.35 1. Did the 20% requirements apply? 2. Did the contractor meet the 20% requirement? a) % of LBE % of SLBE b) 3. Did the contractor meet the Trucking requirement? % of Local Trucking 4. Did the contractor received bid discount points? (If yes, list the points received) Additional Comments. 6. Date evaluation completed and returned to Contact Admin., Initiating Dept. 11/8/2005 Reviewing Officer: Date: Approved By: Date:

LBE/SLBE Participation Bidder 2

Project Name: CIP Traffic Signal sinstallation at International Blvd at 4th Ave. at 21th Ave. and MLK Jr. Way at 53rd St.

Project No.:	# 2/C232410, C232610/% B246510, C229310		eers Est;	\$ 5 43, 0	0641.50	To degree of the term	Under/Over Engineers Estimate: -20,293.00						
Discipline	Prime & Subs	Location	Cert. Status	LBE	SLBE	Total LBE/SLBE	S/LBE Trucking	Total Trucking	TOTAL Dollars	Ethn	For Tracking MBE	Only WBE	
Prime Electrical & Fload Work Electrical	Bay Area Lightworks	SF Oakland SF	UB CB UB		110,000,00	1 10:000:00			#49,357,56 ±10,000.00 100,000.00	AP	\$110,000.00		
Saw-cut Concrete	Right Away Redy-Mix	Oakland Oakland	CB CB	7,500,00	Section of the sectio	7,500.00		0.00	2,500.00 7,500.00		\$110,000.00	\$2,500	
	Project	t Totals		7,500.00 1.3%	112,500.00 19.97%	120,000.00 21.30%	0.00	0.00	563,357.50		\$110,000.00	· φ∠,500.00	
Requirements: The 20% requirements is a combination of 10% LBE and 10% SLBE participation. An SLBE firm can be counted 100% towards achieving 20% requirements.				1,000	SLBE 10%	THUCKING 20%			Ethnicity AA = African American AI = Asian Indian AP = Asian Pacific				
	LBE = Local Business Enterprise SLBE = Small Local Business Enterprioral LBE/SLBE = All Certified Local INPLBE = NonProfit Local Business ENPSLBE = NonProfit Small Local Bus	sinesses		· · · · · · · · · · · · · · · · · · ·					C = Cau H = Hisp NA = Na O = Oth NL = No	eanic tiive American er			

Approved as to Form and Legality



Qakland City Attorney's Office

OAKLAND CITY COUNCIL

2005 MOV 28 PM FGE SPOLUTION NO._____ C.M.S.

INTRODUCED BY COUNCILMEMBER

Requires two-thirds vote of the Council

RESOLUTION AUTHORIZING THE CITY ADMINISTRATOR TO AWARD A CONSTRUCTION CONTRACT TO RAY'S ELECTRIC FOR THE CIP TRAFFIC SIGNAL PROJECT (CITY PROJECT NO. C232410, C232610, B246510, C229310) FOR TRAFFIC SIGNAL INSTALLATIONS AT THREE INTERSECTIONS (INTERNATIONAL BOULEVARD AT 4TH AVENUE, INTERNATIONAL BOULEVARD AT 21ST AVENUE, AND MARTIN LUTHER KING JR. WAY AT 53RD STREET) IN THE TOTAL AMOUNT OF FIVE HUNDRED FIFTY-ONE THOUSAND TWO HUNDRED NINETY DOLLARS (\$551,290.00)

WHEREAS, on October 17, 2005, two bids were received by the Office of the City Clerk of the City of Oakland for the CIP Traffic Signal Project (City Project No. C232410, C232610, B246510, C229310); and

WHEREAS, Ray's Electric submitted the lowest responsible and responsive bid; and

WHEREAS, there are sufficient funds for the construction contract in the State Gas Tax Fund (2211); Capital Improvement Projects - Transportation Services Organization (92246); and Council District 2 Pay-Go Project (B246510); and

WHEREAS, the City lacks the equipment and personnel to perform the necessary work; and

WHEREAS, the City Council finds and determines that the performance of this contract is in the public interest because of economy or better performance; and

WHEREAS, Ray's Electric complies with all Local/Small Local Business Enterprise Program requirements; and

WHEREAS, the City Council finds and determines that services under this contract will be temporary; and

WHEREAS, the City Council finds and determines that the performance of this contract shall not result in the loss of employment or salary by any person having permanent status in the competitive services; now, therefore, be it

RESOLVED: That the construction contract for the CIP Traffic Signal Project (City Project No. 232410, 232610, B246510, C229310) is hereby awarded to Ray's Electric in accordance with terms of its bid, dated October 17, 2005, for the amount of five hundred fifty-one thousand two hundred ninety dollars and zero cents (\$551,290.00); and be it

FURTHER RESOLVED: That the plans and specifications prepared by the Director of the Public Works Agency for the CIP Traffic Signal Project (City Project No. C232410, C232610, B246510, C229310) are hereby approved; and be it

FURTHER RESOLVED: That the amount of the bond for faithful performance, \$551,290.00 (100% of Contract), and the amount for a bond to guarantee payment of all claims for labor and materials furnished and for amount due under the Unemployment Insurance Act, \$551,290.00 (100% of Contract), with respect to such work are hereby approved; and be it

FURTHER RESOLVED: That the City Administrator, or her designee, is hereby authorized to enter into a contract with Ray's Electric Company on behalf of the City of Oakland and execute any amendments or modifications of said contract within the limitations of the project specifications; and be it

FURTHER RESOLVED: That all other bids are hereby rejected; and be it

FURTHER RESOLVED: That the contract shall be reviewed and approved for form and legality by the City Attorney, and a copy of the contract shall be kept on file in the Office of the City Clerk; and be it

FURTHER RESOLVED: That, the City Clerk is hereby directed to post conspicuously forthwith notice of the above award on the official bulletin board in the Office of the City Clerk; and be it

FURTHER RESOLVED: That the approval of this resolution requires a two-thirds vote of the Council members.

IN COUNCIL, OAKLAND, CALIFORNIA,, 20)05
PASSED BY THE FOLLOWING VOTE:	
AYES – BROOKS, BRUNNER, CHANG, KERNIGHAN, NADEL, PRESIDENT DE LA FUENTE	QUAN, REID, AND
NOES –	
ABSENT –	

ABSTENTION -

ATTEST:_	
	LATONDA SIMMONS
Cit	v Clerk and Clerk of the Council

City Clerk and Clerk of the Council Of the City of Oakland, California