Attachment B

List of Bidders

1003201

| Company | Location | Bid Amount | | | | | |
|---------------------------|-------------|----------------|--|--|--|--|--|
| Engineer's Estimate | - | \$3,478,690.00 | | | | | |
| Andes Construction, Inc. | Oakland, CA | \$3,150,730.00 | | | | | |
| Pacific Trenchless, Inc. | Oakland, CA | \$3,336,930.00 | | | | | |
| D-Line Constructors, Inc. | Oakland, CA | \$3,721,663.20 | | | | | |

Project Construction Schedule

| ID | Task Name | Start | Finish | Qtr 4, 2020 | | | Qtr 1, 2021 | | Qtr 2, 2021 | | Qtr 3, 2021 | | | Qtr 4, 2021 | | | | |
|----|---------------------|-------------|--------------|-------------|-----|-----|-------------|-----|-------------|------|-------------|-----|------|-------------|-----|--------|-----|-----|
| | | | | Oct | Nov | Dec | Jan | Feb | Mar | Apr | May | Jun | Jul | Aug | Sep | Oct | Nov | Dec |
| 1 | Project No. 1003201 | Thu 11/5/20 | Fri 12/10/21 | | | | | | | · | | | | | | | | |
| 2 | Bid Oppening | Thu 11/5/20 | Thu 11/5/20 | | Ь | 1 | l I | | | | | | | | | l I | | 1 |
| 3 | Contract Award | Tue 12/1/20 | Fri 1/29/21 | | | | | Ь | | | | | | | | l I | | |
| 4 | Contract Execution | Mon 2/1/21 | Mon 4/5/21 | | | | ¦ (| | | | | | | | | l I | | 1 |
| 5 | Construction | Mon 4/5/21 | Fri 12/10/21 | | | | | | | | | | | | | | | |