CITY OF OAKLAND INTER OFFICE MEMORANDUM

TO: Allison Schwarz, FROM: Deborah Barnes, Director,
CIP Coordinator Contracts and Compliance QMM
THROUGH: Shelley Darensburg, ShaS9axy Qonevornmy  PREPARED BY: Sophany Hang,
Contract Compliance Supervisor Contract Compliance Officer
SUBJECT: Compliance Analysis DATE: Mayll, 2020 Revised

Request for Proposals (RFP) for RFP Fire Station 29
with a Training, Resiliency, Education and Community
Complex (TREC COM) Master Plan

The City Administrator’s Office, Contracts and Compliance Unit conducted a compliance review of
three (3) proposals in response to the above referenced project. Below is the outcome of the
compliance evaluation for the minimum 50% Local and Small Local Business Enterprise (L/SLBE)

participation requirement. In addition, firms are reviewed for compliance with the Equal Benefits
Ordinance (EBO).
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Shah Kawasaki
Architects 82.60% 25.30% | 60.80% 0.00% 82.60% 5.0 pts. 0.0 pts. 2.0 pts. 7.0 pts Y
| K2A Architecture-
Mary McGrath
Architects (JV) 81.00% 19.00% | 62.00% 0.00% 81.00% 5.0 pts. 0.0 pts. 1.0 pts. 6.0 pts N

Comments: As noted above, both firms exceeded the minimum 50% L/SLBE participation
requirement. K2A Architecture- Mary McGrath Architects (JV) is not EBO comphant They will have
to come into compliance prior to contract execution.
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Non-Responsive to EBO

1 0.0pts

- Proposed Participation - Earned Credits and Discounts 4
and L/SLBE Policies ) =
: E=
3 =
~ o = =3 =] <
= = b=} 28 =w & o O 8 = =
. ) b= =] S @, -— = o= — ] (=]
Company Name = = 2 3 £ A 5.5‘32 eSEE E’ﬁ EEFEE g
. 'Er—] =} — w Q‘g m_o&o NE&O Jh&cﬁ_uo O
0 » > =€ SEeal S S~ 89 g~ T
s C g% 58| e | ez E Q
= S & A~ & 8
' =
"WLC Architects, Inc. 39.00% | 22.00% | 17.00% | 0.00% 0.00% 0.0 pts. 0.0 pts. 0.0 pts. N
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Comments: As noted above, WLC Architeéts; I.nc._ failed to meet the minimum 50% L/SLBE
participation requirement. Therefore, they are non-responsive with L/SLBE requirement.

Should you have any questions you may contact Sophany Hang; Contract Compliance Officer at (510)

238-3723.




CONTRACTS AND COMPLIANCE QAxLAND

: g, B Ok [0 Cfoer
Compliance Division Gaigfroubotfar

PROJECT COMPLIANCE EVALUATION FOR. :

RE: . Request for Proposals (RFP) for RFP Fire Station 29 with a Trammg, Res:luency,
Educat|on and Commumty Complex (TREC COM) Master Plan

. CONSULTANT/CONTRACTOR: Shah Kawasaki Architects

Over/Under Enqlneers

" Engineer's Estimate: ' Contractors' Bid Amount - Estimate
NA _ NA ’ NA
Bid discounted amount . Preference Points:

N/A _ 5

1. Did the 50% local/small local .requi'rement apply: ' YES

2. Did the contractor meet the 50% requirement © YES
: a) % of LBE 25,30%
. participation ’

b) % of SLBE 60.80%
participation”

¢) % of VSLBE ' ' A _° (double counted
" participation’ *0.00% - 0.00% value)

3. Did the contractor receive bid discount/preference points? YES

(If yes, list the points received) _ 5 points

5. Date evaluation completed and returned-to Contract Admin./Initiating Dept.

5/1/2020 -
Date
Reviewing : . .
Officer: Date: 5/1/2020

Approved By: MMM_ Date: - 5/1/2020
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CONTRACTS AND COMPLIANCE
OAKLAND

Compliance Division Growing for.Ore 150 Yfoarr

PROJECT COMPLIANCE EVALUATION FOR :

RE: Request for Proposals (RFP) for RFP Fire Station 29 with a Training, Resﬂlency,
Education and Community Complex (TREC COM) Master Plan

CONSULTANT/CONTRACTOR: K2A Architecture- Mary McGrath Architects (JV)

Over/Under Engineer's

Engineer's Estimate: Contractors' Bid Amount Estimate
NA NA NA
Bid discounted amount: Preference Points:

1. Did the 50% local/small local requirement apply: ' YES

2. Did the contractor meet the 50% requirement YES
a) % of LBE 19.00%
participation
b) % of SLBE 62.00%
participation
c¢) % of VSLBE (double counted
participation : *0.00% 0.00% value)

3. Did the contractor receive bid discount/preference points? YES

(If yes, list the points received)  _ 5 points

4. Additional Comments.

5. Date evaluation completed and returned to Contract Admin./initiating Dept.

5/11/2020
Date

Reviewing

Officer: / < Date: 5/11/2020
N -/ )

Approved By: %! AOo, E?Qﬂs A\ Q!ﬂ A :: Date: 5/11/2020
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CONTRACTS AND COMPLIANCE

Compliance Division

PROJECT COMVPLIANC.E EVALUATION FOR :

RE: Request for Proposals (RFP) for RFP Fire Station 29 with a Tralmng, Resmency,
Educatlon and Commumty Complex (TREC COM) Master Plan

CONSULTANT/CONTRACTOR: ~ WLC Architects, Inc. S

Over/Under Engineert's

Engineer's Estiméte: : Contractors’ Bid Amount - Estimate
NA o - NA _ . NA
Bid discounfted amount: Preference Po_ints:

L L . —

1. Did the 50% local/small local'requireme‘nt apply: YES

2. Did the contractor meet the 50% requlrement NO
d) % of LBE 22.00%
participation :

b) % of SLBE -17.00%
participation : .

' . (double
¢) % of VSLBE : ’ .. counted
participation . 0.00% 0.00% value)

" 3. Did the contractor receive bid discount/prefe_rénce points? .. NO
(If yes, list the points received) _ 0 points

4. Additional Comments.

Firm failed to list meet the minimum 50% L/SLBE participation requirement. Therefore, -
are non-responsive. . :

5. Date evaluation completed and returned to Contract Admin./Initiating Dept.

'5/1/2020
Date

Reviewing | :
Officer: ' Date: - 5/1/2020

Approved By: _shmﬁ&w&w , Date: 5/1/2020
, ' ' 0 - ' ‘
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