

## INTER OFFICE MEMORANDUM

Department of Workplace and Employment Standards (DWES)

TO: Ivy To,

FROM: Shelley Darensburg, SD

Department of Transportation

Contract Compliance Supervisor

PREPARED BY: Paula Peav, Paula Peav

**Contract Compliance Officer** 

**SUBJECT: Compliance Analysis-**

West Oakland Step Pedestrian

Improvements
Project No. 1006302

**DATE:** September 4, 2024

The assigned Contract Compliance Officer conducted a compliance analysis of one (1) bid submitted to the City in response to the above referenced project. An availability analysis was requested by the initiating agency. To determine the availability of the City's certified firms, DWES researched the certification database utilizing various NAICS codes. Based on the results of the availability analysis, the L/SLBE 50% participation requirement has been set to 20% for this project.

Below are the results of the compliance evaluation(s) with the minimum 20% Local and Small Local Business Enterprise (L/SLBE) participation requirement;

Responsive with L/SLBE				POSED SIPATION	EARNED CREDITS AND DISCOUNTS				
Company Name	Original Bid Amount	Total L/SLBE	TBE	SLBE	*VSLBE	L/SLBE/V SLBE Trucking	Total Credited	Earned Bid Discounts	Adjusted Bid Amount
McGuire & Hester	\$4,193,950	21.31%	1.57%	0.00%	19.74%	100%	21.31%	NA	NA

<u>Comments:</u> As noted above, the firm exceeded the minimum 20% L/SLBE participation requirement. Per an availability analysis, the 50% L/SLBE participation requirement was reduced from 50% to 20%. \*VSLBE participation was double counted.

For questions or comments, please contact Paula Peav, Contract Compliance Officer at (510) 238-3190.

# LBE/SLBE Participation Bidder1

Project No.: 1006302 Engineer's Estimate		\$3,458,350.00		Under/Over Engineers Estimate:		-\$735,600.00								
Discipline	Prime & Subs	Location	Cert. Status	LBE/LPG	SLBE	*VSLBE	Total LBE/SLBE	VSLBE Trucking	L/SLBE Trucking	Total	TOTAL Dollars	Calo io	MDE	WDE
PRIME	McGuire and Hester	Oakland	UB			(2x Value)	LBE/SLBE	Trucking	Trucking	Trucking	3,460,278	Ethn. C	MBE	WBE
Concrete (Partial)	Cooper Engineering & Construction	Oakland	СВ			370,388	370,388				370,388	AA	370,388	
Concrete Material	Central Concrete	San Jose	UB								234,231	NL		
AB/Dump Fees	Argent Materials	Oakland	СВ	65,790			65,790				65,790	С		
Frucking	Curbside Trucking, LLC	Oakland	СВ			43,630	43,630	43,630		43,630	43,630	AA	43,630	
Material	White Cap	Hayward	UB								19,633	NL		
	Project	Totals		\$65,790 1.57%	\$0 0.00%	\$414,018 19.74%	\$479,808 21.31%	\$43,630 100.00%	\$0 0.00%	\$43,630 100.00%	\$4,193,950 100.00%		414,018 9.87%	0 0.00%
				LBE/LPG 25%	SLBE 25%	VSLBE	TOTAL LBE/SLBE	VSLBE Trucking	L/SLBE	TRUCKING		AI = Asia	ican American	
_egend	UB = Uncertified Business CB = Certified Business DBE = Disadvantaged Business WBE = Women Business	•	е									C = Cau H = Hisp NA = Na O = Oth	oanic tive American	

#### **Department of Workplace & Employment Standards**



### PROJECT COMPLIANCE EVALUATION FOR:

INOULCI	COMILIMITEE	LIALUATIONTO
Project No.		1006302

RE: West Oakland Step Pedestrian Improvement

**CONTRACTOR:** McGuire and Hester

**Engineer's Estimate:** Over/Under Engineer's Estimate **Contractors' Bid Amount** 

\$3,458,350.00 \$4,193,950.00 (\$735,600.00)

**Amt. of Bid Discount Discounted Bid Amount: Discount Percentage:** 

NA NA NA

YES 1. Did the 20% local/small local requirement apply:

**YES** 2. Did the contractor meet the 20% requirement

a) % of LBE/LPG 1.57% 0.00%

b) % of SLBE participation c) % of VSLBE participation

19.74%

3. Did the contractor meet the L/SLBE trucking requirement? YES

> a) Total L/SLBE trucking participation 0.00% a) Total VSLBE trucking participation 100.00%

4. Did the contractor receive bid discount percentage? NA

> (If yes, list the percentage received) 0%

5. Additional Comments.

There was one bidder, therefore bid discounts are not applicable.

6. Date evaluation completed and returned to Contract Admin./Initiating Dept.

9/4/2024 Date

Keviewing

Officer: Paula Peav 9/4/2024 Date:

Approved By: Shelley Darensburg Date: 9/4/2024