ATTACHMENT D

COMPLIANCE ANALYSIS
HIGHWAY SAFETY IMPROVEMENT PROGRAM (HSIP) CYCLE 8
BANCROFT AVENUE
FEDERAL PROJECT NO. HSIPL-5012(147)
CITY PROJECT NO. 1004012



OAKLAND

INTER OFFICE MEMORANDUM

TO: Teresa Peterson, ’ FROM: Deborah Barnes, Director, D8auee
Assistant Engineer Department of Workforce &
Employment Standards
THROUGH: Shelley Darénsburg, PREPARED BY: Vivian Inman,
CCO, Supervisor CC Officer Senior
SUBJECT: DBE Compliance Analysis DATE: September 28, 2020
HSIP8 Bancroft Avenue

Improvements Project No. 1004012

The Department of Workforce & Employment Standards, Contracts and Compliance Unit, reviewed
three (3) bids in response to the above referenced project. Below are the outcomes of the compliance
evaluations for the Disadvantaged Business Enterprise (DBE) program and a preliminary review for
compliance with the Equal Benefits Ordinance (EBO). There is a DBE goal of 12.05% for this project.
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Ray’s Electric $2,218,867 16.44% 0% 61.80% | 0% 0% NA NA | NA Y
Bay Area $2,590,888.25 72.7%% 0% 0% 0% 0% NA NA | NA Y
Lightworks
Tennyson $3,167,181.90 12.41% 0% 0% 0% 0% NA NA | NA N
Electric, Inc.

Comments: As noted above, all firms met or exceeded the DBE goal of 12.05%. Tennyson Electric
is not EBO compliant and must satisfy EBO compliance prior to contract execution.

Should you have any questions, you may contact Vivian Inman, Contract Compliance Officer at (510)
238-6261.




City Administrator's Office

Contracts and Compliance Unit

PROJECT COMPLIANCE EVALUATION FOR :
Construction Services Disadvantaged Business Enterprise (DBE)

PROJECT NO.: 1004012
PROJECT NAME: HSIP8 Bancroft Avenue Improvements Project

CONTRACTOR: Ray's Electric

Endineer’s Estimate: v Contractors' Bid Amount . Over/Under Engineer's Estimate
$3,212,639.00 $2,218,867.00 $993,772.00
1. Did the DBE Program apply? YES
2. Did the contractor meet the DBE goal of 12.05% YES
b) % of DBE participation 16.44%
¢) % of LBE participation . 0.00%
d) % of SLBE participation ' 61.80%
e) % of VSLBE/LPG participation 0.00%
3. Was Good Faith Effort (GFE) Documentation submitted? YES
4. Additional Comments.
5. Date evaluation completed and returned to Contract ~'9/25/2020
Reviewing - ' :
Officer: Vircan fruinan Date: 9/25/2020

Approved By: 5@/&% pmémﬁ' Date: 9/25/2020
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1852 2002

City Administrator's Office | %%ﬁ%@g

Contracts and Compliance Unit

PROJECT COMPLIANCE EVALUATION FOR : ,
Construction Services Disadvantaged Business Enterprise (DBE)

PROJECT NO.: 1004012
PROJECT NAME: HSIP8 Bancroft Avenue Improvements Project

CONTRACTOR: Bay Area Lightworks

- Engineer's Estimate: Contractors' Bid Amount Over/Under Engineer's Estimate
$3,212,639.00 $2,590,888.25 $621,750.75

1. Did the DBE Program apply? YES

2. Did the contractor meet the DBE goal of 12.05% - YES
b) % of DBE participation 72.79%
¢) % of LBE participation 0.00%
d) % of SLBE participation 0.00%
e) % of VSLBE/LPG participation 0.00%

3. Was Good Faith Effort (GFE)- Documentation submitted? ES

4. Additional Comments.

5. Date evaluation completed and returned to Contract 9/25/2020
Reviewing , .
Officer: Vircan fniman | Date: 9/25/2020

Approved By: _5&%4 Darenebing Date: 9/25/2020
: / 174
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1852 2002

' : OAxLAND .
City Administrator's Office _ Growigg fir ok 150 Yoor

Contracts and Compliance Unit

PROJECT COMPLIANCE EVALUATION FOR : v
Construction Services Disadvantaged Business Enterprise (DBE)

PROJECT NO.: 1004012
PROJECT NAME: HSIP8 Bancroft Avenue Improvements Project

CONTRACTOR: Tennyson Electric, Inc.

Engineer's Estimate: Contractors' Bid Amount - Over/Under Engineer's Estimate
$3,212,639.00 $3,167,181.90 - $45,457.10
1. Did the DBE Program apply? YES
2. Did the contractor meet the DBE goal of 12.05% YES
b) % of DBE participation 12.41%
¢) % of LBE participation 0.00%
d) % of SLBE participation . - - 0.00%
e) % of VSLBE/LPG participation 0.00%
3. Was Good Faith Effort (GFE) Documentation submitted? YES
4. Additional Comments.
5. Date evaluation completed and returned to Contract ’ 9/25/2020
Reviewing o
Officer: - Vrizn riman Date: 9/25/2020

Approved By:  oAeloy Darenabing Date: 9/25/2020
. y : [74
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