

# INTER OFFICE MEMORANDUM

Department of Workforce & Employment Standards (DWES)

TO: Suty Komsonkeo, FROM: Vivian Inman, Vivian Inman, Vivian Inman

Engineer Senior Contract Compliance Officer

PREPARED BY: Paula Peav Paula Peav DATE: June 20, 2024

Contract Compliance Officer

**SUBJECT:** Lakeside Family Streets Project Project No. 1004836

The Contract Compliance Officer for this project reviewed one (1) bid in response to the above referenced project No. 1004836. Below, please find the results of compliance evaluations for the (a) Disadvantaged Business Enterprise (DBE) program and a preliminary review for compliance with (b) the Equal Benefits Ordinance (EBO). The DBE goal for this project is 23%.

Responsive with DBE Policies			Proposed Participation				Earned Credits and Discounts			
Company Name	Original Bid Amount	Total DBE Participation	LBE	SLBE	*VSLBE/LPG	L/SLBE /VSLBE Trucking	Total Credited participation	Earned Bid Discounts	Adjusted Bid Amount	EBO Compliant?
McGuire & Hester	\$4,993,315.00	25.2%	2.84%	0%	0%	2.84%	NA	NA	NA	Y

**Comments:** As noted above, the firm met the DBE goal of 23%.

Should you have any questions, you may contact Paula Peav, Contract Compliance Officer at (510) 238-3190.

## DBE Participation Bidder 1

Project Name	Lakeside Family Stree													
Project No.	.: 1004836	Engineer's Est.	\$4,373,	374.50										
Discipline	Prime & Subs	Location	Cert. Status			*LPG/VSLBE	SLBE	Total LBE/SLBE Trucking	Total LBE/SLBE Dollars	DBE Dollars	Total Dollars	Certified Disadvantaged MBE/WBE		
			Otatus	LPGLBE Dollars	SLBE Dollars		Trucking Dollars	Dollars	Donars			Ethn.	MBE	WBE
<b>Prime</b> Aggregates	McGuire and Hester Argent Materials	Oakland Oakland	UB CB	36,357					36,357.00		2,261,912.00 36,357.00	NL	36,357.00	
Asphalt	Gallagher & Burk, Inc	Oakland	СВ	105,660					105,660.00		105,660.00	NL	105,660.00	
Trucking	D's Trucking	Oakland	СВ				141,985.00	141,985.00	141,985.00	141,985.00	141,985.00	Н	141,985.00	
Traffic Control	CMC Traffic Control	SF	UB							147,410.00	147,410.00	С		147,410.00
SWPPP	Tully Consulting	Dixon	UB							20,210.00	20,210.00	Н		20,210.00
Sawcutting	Bayline Sawcutting	SF	UB							31,500.00	31,500.00	н	31,500.00	
Slurry Seal	Pavement Coatings Co.	Jurupa Valley	UB								88,924.00	NL	88,924.00	
Striping	Striping Graphics	Cotati	UB								296,790.00	NL	296,790.00	
Electrical	Baytech Engineering	SF	UB							878,000.00	878,000.00	AP	878,000.00	
Survey	Construction Survey Pavement Recycling	Berkeley	UB							40,000.00	40,000.00	С		40,000.00
Asphalt Milling	Systems	Jurupa Valley	UB								10,000.00	NL	10,000.00	
Crack Seal	Graham Contractors	SJ	UB								40,000.00	NL	40,000.00	
Concrete	R&R Maher	Napa	UB								894,567.20	С	894,567.20	
		Project Totals	<u> </u>	\$142,017.00	\$0.00	\$0.00	\$141,985.00	\$141,985.00	\$284,002.00	\$1,259,105.00	\$4,993,315		\$2,523,783.20	\$207,620.00
2.84%			0.00%	0.00%	2.84%	2.84%	5.69%	25.22%	100%		50.54%	4.16%		
									DBE Dollars	Total Dollars	AI = Asian Indian AP = Asian Pacific			
Legend UB = Uncertified Business CB = Certified Business DBE = Disadvantaged Business Enterprise WBE = Women Business Enterprise DBE - Disadvantaged Business Enterprise								C = Caucasian H = Hispanic NA = Native American O = Other NL = Not Listed						



## **Workforce & Employment Standards**

### **Contracts and Compliance Unit**

#### PROJECT COMPLIANCE EVALUATION FOR:

Construction Services Disadvantaged Business Enterprise (DBE)

PROJECT NO.: 1004836

**PROJECT NAME:** Lakeside Family Streets Project

**CONTRACTOR:** McGuire and Hester

<u>Enginee</u> \$4,373	er's Estimate: ,374.50	Contractors' E \$4,99	<u>Bid Amount</u> 3,315.00	Over/Under Enginee -\$619,940.	
	1. Did the DBE Pro	ogram apply?	<u>YES</u>		
	2. Did the contract	or meet the DBE go	<u>YES</u>		
	b) %	of DBE participatio	<u>25.22%</u>		
	c) %	of LBE participation	ı	2.84%	
	d) %	of SLBE participati	on	<u>0.00%</u>	
	e) %	of VSLBE/LPG par	<u>0.00%</u>		
	3. Was Good Faith I	Effort (GFE) Documen	<u>YES</u>		
	4. Additional Com McGuire and Hes		er with SLBE Truckir	ng of 2.84%	
	5. Date evaluation	completed and retu	7/10/2024		
Reviewing Officer:	Paula	Peav	Date:	7/10/2024	
Approved By:	Vivian	lnnan	<u>Date:</u>	7/10/2024	